PROFORMA- I
The list of similar works as stated in para ‘A’ of Post qualification during last Seven
years-
	PROFORMA-I

	  Sr.
  No.
	
Name of the Project
	
Name of the employ
Er
	Stipulated
Date of completion
	
Actual date of completion
	Actual cost of work Done

	1
	2
	3
	4
	5
	6

	1
	SITC OF MFC TAB Biometric Machine for 75 Mantra MFC TAB Maintenance & SWM Department in MW ward 
	MCGM MW WARD 
	21.04.2022
	21.04.2020
	22,12,290.00

	2
	SITC OF Aadhar Enable Biometric Attendance Systems machine at AO Establishment) & AO (SWM) in K /EAST ward 
	MCGM K/EAST WARD
	28.05.2022
	
28.05.2022
	    24,63,603.00

	3
	SITC OF Aadhar Enable Biometric Attendance Systems machine at in A Ward
	MCGM A WARD
	26.06.2022
	26.06.2022
	17,11,660.00

	4
	SITC OF Aadhar Enable Biometric Attendance Systems machine at in C Ward
	MCGM C WARD
	21.03.2023
21.03.2023
14.03.2023
14.03.2023
	21.03.2023
21.03.2023
14.03.2023
  14.03.2023
	11,83,068.00


	5
	SITC OF Biometric Machines with PC base Software for use of contractual staff working under Public Health Department
	MUNICIPAL CORPORATION GREATER MUMBAI 
DMC (PH) DEPT.
	14.01.2024
	14.01.2024
	5,42,300.00

	      6
	SITC OF Aadhar Enable Tablet Maharashtra Sales Tax Dept.
	Maharashtra
Sales Tax
Dept.
	15.02.2023
	17.02.2023
	32,863.00
+ 18% GST

	7
	CAMC of Aadhar Enable Biometric device
Installed in various department Chowkies and in C Ward Office
	MCGM C WARD
	01.09.24
	01.09.24
	1,46,237.40

	8
	CAMC of Aadhar Enable Biometric device
Installed in SWM department  Chowkies in C Ward 
	MCGM C WARD
	01.09.24
	01.09.24
	1,97,850.60

	9
	[bookmark: _GoBack]AMC of Biometric Machine
	Labour Commissioner

	01.07.23
	30.06.24
	47,672.00

	10
	Matrix Aadhaar Enabled Biometric Fingerprint Machine with a Smart card
	ICMR-National Institute of Immunohaematology
	04.06.25
	15.06.25
	1,05,000.00


NOTE:
a. Scanned Attested copies of completion/performance certificates from the Engineer in-Charge for each work should be annexed in the support of information furnished
in the above proforma.
b. Works shall be grouped financial year-wise.
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PROFORMA-II
Yearly Turnover of works during the last three years.

	
	                                                                         PROFORMA- II

	Sr.
No.
	Financial year
	Annual Turnover of Works
	Updated value to current year
	Average of 
 last   3 years
	
	 Page No.

	1
	2021
	63,28,004.40
	63,28,004.40
	
	
	1

	2
	2022
	89,96,293.00
	89,96,293.00
	90,69,429.00
	
	2

	3
	2023
	1,18,83.991.00
	1,18,83,991.00
	
	
	3

	TOTAL RS. 
	
	90,69,429.00
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[bookmark: _Hlk157171908]PROFORMA-III
At   least similar work, as stated in   Para “A” of Post qualification.

	SR. NO.
	Name
Of the Project
	Name of the
Employer
	Cost of the Project

	Date of issue of work Order
	Stipulated Date
of Completion
	Actual Date of Completion
	Actual cost of work done
	Remarks explaining reasons for delay, if any

	
	1
	2
	3
	4
	5
	6
	7
	8

	
	SITC OF MFS TAB Biometric Machine for 75 Mantra MFC TAB Maintenance & SWM Department in MW ward 
	MUNICIPAL CORPORATION GREATER MUMBAI
	2212290.00
	23.03.2022
	
21.04.2022
	21.04.2022
	
 2212290.00
	Completed  

	
	SITC OF Aadhar Enable Biometric Attendance Systems machine at AO Establishment) & AO (SWM) in K /EAST ward
	MUNICIPAL CORPORATION GREATER MUMBAI
	2463603.79
	29.04.2022
	28.05.2022
	28.05.2022
	2463603.79
	Completed

	
	SITC OF Aadhar Enable Biometric Attendance Systems machine at in A Ward
	MUNICIPAL CORPORATION GREATER MUMBAI A WARD 
	1711660.00
	 24.05.2022
	26.06.2022
	26.06.2022
	1711660.00
	Completed 

	
	SITC OF Biometric Machines with PC base Software for use of contractual staff working under Public Health Department
	MUNICIPAL CORPORATION GREATER MUMBAI 
DMC (PH) DEPT.
	542300.00
	 AL. DATE
23.11.2023
15.12.2023
	14.01.2024
	14.01.2024
	
542300.00
	Completed
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PROFORMA -IV

The details to be furnished of the key staff are as follows:


	SR.NO.
	 POST
	NAME
	Qualification
	Work Experience 
	

	
	 
	Prime Candidate/
Alternative
	
	No. of Years
	Name of Projects

	1.
	Principal Technical Representative 
	Hemant Kadu
	B. Sc .
	25 Years
	EPABX AND BIOMETRIC MACHINE/R&D

	2.
	Project Engineer 
	Sachin Uttekar
	B.E.(E&T)
	6 Years
	EPABX AND BIOMETRIC MACHINE

	3. 
	Techician
	Ajay Bhoir
	ITI Electrical
	2 Years
	Electrical/Telecom
Project 


NOTE: Scanned Attested copies of qualification certificates and details of work experience
shall be submitted /uploaded
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PROFORMA-VI/A
Details of Existing Commitments and ongoing works–
	PROFORMA-VI/A

	Description
Of work
	Place
	Contract 
No. &Date
	Name
&
Addresses
Of
employer
	Value
Of
Contract
in
Rs.
	Scheduled
Date Of
completion
	Value
Of   Work
Remaining
to be
completed

	1
	2
	3
	4
	5
	6
	7

	SITC and AMC of Various Telecommunication
materials  and EPABX  System at Admin.
Bldg. TMC
	Thane
Municipal 
Corporation
	T.M.C
/D.CE.ELECT./183 
03.11.2022
	THANE
MUNICIPAL
CORPORATION 
	23,05,107.00
	1YEAR
	23,05,107.00

	Appointment of contractor for the work  of annual
Maintenance  of EPABX  intercom
System & fax  machine in  MSRDC LTD  camp office
at  Bandra for  the period of  20-21
	MSRDC
LTD
	MSRDC/EE/ MAINTC
amp/2020/3498
24.04.20
20
	MSRDC LTDBANDRAVCMD, MSRDCLTD.
Opp. Bandra
Reclamation
Bus
Depot,
KC Marg, Bandra(w), Mumbai-400050
	27,12,267.00


	1YEAR


	Approx.
25 lakh
Extended 

	CAMC of Aadhar Enable Biometric device
Installed in various department Chowkies and in C Ward Office
	MCGM C WARD
	PO. NO 4800733816 DT 02.09.23
	MCGM – C WARD. 76, Shrikant Palekar Marg, Chandanwadi, Mumbai 400007
	1,46,237.40
	1 YEAR
	97,492,00

	CAMC of Aadhar Enable Biometric device
Installed in SWM department  Chowkies in C Ward 
	MCGM C WARD
	PO. NO 4800733818 DT 02.09.23
	MCGM – C WARD. 76, Shrikant Palekar Marg, Chandanwadi, Mumbai 400007
	1,97,850.60
	1 YEAR
	1,31,900.00

	AMC of Biometric Machine
	Labour Commissioner – Bandra 
	PO. NO क्र.काआ/आस्था/2024 बायोमेट्रिक/करार/कार्या-3
DT: 13.03.24
	Labour Commissioner , C 20,E Block, Bandra Kurla Complex Bandra East Mumbai 51
	47,672.00
	1 YEAR
	23,836.00
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PROFORMA-VI/B
Details of works for which bids are already uploaded–
	Description
Of  work
	
Place
	Name Addresses of employee
	Value of Contract in Rs.
	Time
Period
	Date on
Which decision is
Expected
	


Remark

	1
	2
	3
	4
	5
	
6
	

	SITC and AMC
of Various
telecommunication materials and EPABX System at Admin Bldg.
TMC

	TMC
THANE  
	THE COMISSIONER 
THANE MUNICIPAL 
CORPORATION
THANE -400602

	20,20,823.00
	1 YEAR
	1Months.
	--

	Work for Supply, Installation, Testing,
Commissioning of EPABX (Electronic Private
Automatic Branch Exchange) System for the office
Ex. Engineer(Tr.)E.S.
	MCGM
Office of the Ex. Engineer (Tr.) E.S.,
	MCGM
Office of the Ex. Engineer (Tr.) E.S.,
	599976.90
	3 MONTHS 
	20 DAYS 
	-
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	PROFORMA – V /A

	SR NO
	EQUIPMENT
	NUMBER
	Owned/Leased/ Assured access

	1
	2
	3
	4

	1.
	DRILL MACHINE 
	5
	OWNED

	2.
	ELETRICAL TOOLS
	12
	OWNED

	3.
	OSCILLOSCOPE
	4
	OWNED

	4.
	TESTING JIG
	5
	OWNED 

	5.
	TESTING EQUIPEMNT 
	6
	OWNED 

	6.
	HAMMER, STRIPPER
	12
	OWNED 

	7.
	MULTI METER 
	8
	OWNED 
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	PROFORMA – V /B

	SR NO
	EQUIPMENT
	NUMBER
	Owned

	1
	2
	3
	4

	1.
	DRILL MACHINE 
	5
	OWNED

	2.
	ELETRICAL TOOLS
	12
	OWNED

	3.
	OSCILLOSCOPE
	4
	OWNED

	4.
	TESTING JIG
	5
	OWNED 

	5.
	TESTING EQUIPEMNT 
	6
	OWNED 

	6
	HAMMER , STRIPPER
	12
	OWNED 

	7.
	MULTI METER
	8
	OWNED 
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(Equipment Capability)



I MOHAN DATTU NIVENDKAR of M/s. ACCESS TELEMATICS SYSTEMS, do hereby declared and undertake as under.

1. Sufficient manpower and machinery would be utilized for timely delivery of the
genuine material as per technical specification to the designated delivery address or
as directed by BMC and under no circumstance any claim would be made regarding
insufficient manpower and machinery during currency of the contract.
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